



Masbate City Division
Jolly T. Fernandez Ave., Masbate City

BID BULLETIN
September 23, 2020


To whom it may concern:

In view of the recommendations made by the Audit Team of COA to this Office, this amendatory bid bulletin is being issued. The recommendations made considers that instead of having the bidding by LOTS, this will now be by schools who will be beneficiaries of the repairs of classrooms. Thus, the change for the date of the pre-bid conference is changed from the original schedule of September 25, 2020, it will now be held on the 30th to give sufficient time to those who intends to bid for the projects to prepare and consider the changes therein.

Herein after, attached is the BAC Schedule of Procurement Activities in relation to the changes effected by the recommendations made by the COA Auditor. Please be guided by the attached schedule of the procurement activities.

For inquiries and more details please contact the supply office. Thank you.

Sincerely,


Noel D. Logronio
BAC Vice-Chairperson



Masbate City Division
Jolly T. Fernandez Ave., Masbate City

BAC SCHEDULE OF PROCUREMENT ACTIVITIES

| END USER/ PROJECT NAME | ABC | PRE-PROC CONFERENCE | PRE BID | BID OPENING | BID EVALUATION | POST QUA | REMARKS |
|---|--------------|--------------------------|---------------------------|-------------------------|----------------|------------------|---------|
| 1.Repair/Rehabilitation of 7 clrms.- ANAS ES 60 Calendar Days (CD) | 1,630,897.79 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 9:00 AM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |
| 2.Repair/Rehabilitation of 7 clrms.-CAWAYAN EXTERIOR ES, 90 CD | 1,774,402.13 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 9:00 AM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |
| 3. Repair/Rehabilitation of 6 clrms.-TIMOTEO T. BUNCARAS ES, 90 CD | 1,744,568.28 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 9:00 AM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |
| 4.Repair/ Rehabilitation of 10 clrms.-FLORENTINO C. VERSOZA ES, 90 CD | 2,552,796.75 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 9:00 AM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |
| 5.Repair/ Rehabilitation of 5 clrms.-JULIAN V. ANTONIO ES, 90 CD | 1,341,497.43 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 2:00 PM | Oct. 8-9, 2020 | Oct.12-14, 2020 | |
| 6. Repair/ Rehabilitation of 7 clrms.-ELECTO T. VERANO ES, 90 CD | 1,926,092.98 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 2:00 PM | Oct.8-9, 2020 | Oct. 12-14, 2020 | |
| 7. Repair/ Rehabilitation of 3 clrms.- ASID_ES, 60 CD | 667,001.18 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 2:00 PM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |
| 8. Repair/ Rehabilitation of 14 clrms.-MASBATE NAT'L. COMPREHENSIVE HS, 90 CD | 1,221,576.50 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 2:00 PM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |
| 9.Repair/Rehabilitation of 4 clrm.- BOLO NATIONAL HIGH SCHOOL, 90 CD | 2,239,480.57 | Sept. 1, 2020 2:00 PM | Sept. 30, 2020 2:00 PM | Oct. 7, 2020 2:00 PM | Oct. 8-9, 2020 | Oct. 12-14, 2020 | |