



Masbate City Division
Jolly T. Fernandez Ave., Masbate City

BID BULLETIN

October 1, 2020

To whom it may concern:

In view of the prior changes of date of the pre-bid conference due to the prior recommendations of the COA Auditor assigned to the agency and the recent holiday, this bid bulleting would like to inform the parties concerned that in compliance to the mandatory periods in the procurement law, the dates for the opening of bids, bid evaluation and post qualifications will also be changed.

Herein after, attached is the BAC Schedule of Procurement Activities in relation to the changes effected by the recommendations made by the COA Auditor. Please be guided by the attached schedule of the procurement activities.

For inquiries and more details please contact the supply office. Thank you.

Sincerely,


Noel D. Logronio
BAC Vice-Chairperson



Masbate City Division
Jolly T. Fernandez Ave., Masbate City

BAC SCHEDULE OF PROCUREMENT ACTIVITIES

END USER/ PROJECT NAME	ABC	PRE-PROC CONFERENCE	PRE BID	BID OPENING	BID EVALUATION	POST QUA	REMARKS
1.Repair/Rehabilitation of 7 clrms.- ANAS ES 60 Calendar Days (CD)	1,630,897.79	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 9:00 AM	Oct. 15-16, 2020	Oct. 19-21, 2020	
2.Repair/Rehabilitation of 7 clrms.-CAWAYAN EXTERIOR ES, 90 CD	1,774,402.13	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 9:00 AM	Oct. 15-16, 2020	Oct. 19-21, 2020	
3. Repair/Rehabilitation of 6 clrms.-TIMOTEO T. BUNCARAS ES, 90 CD	1,744,568.28	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 9:00 AM	Oct. 15-16, 2020	Oct. 19-21, 2020	
4.Repair/ Rehabilitation of 10 clrms.-FLORENTINO C. VERSOZA ES, 90 CD	2,552,796.75	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 9:00 AM	Oct. 15-16, 2020	Oct. 19-21, 2020	
5.Repair/ Rehabilitation of 5 clrms.-JULIAN V. ANTONIO ES, 90 CD	1,341,497.43	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 2:00 PM	Oct. 15-16, 2020	Oct. 19-21, 2020	
6. Repair/ Rehabilitation of 7 clrms.-ELECTO T. VERANO ES, 90 CD	1,926,092.98	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 2:00 PM	Oct. 15-16, 2020	Oct. 19-21, 2020	
7. Repair/ Rehabilitation of 3 clrms.- ASID_ES, 60 CD	667,001.18	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 2:00 PM	Oct. 15-16, 2020	Oct. 19-21, 2020	
8. Repair/ Rehabilitation of 14 clrms.-MASBATE NAT'L. COMPREHENSIVE HS, 90 CD	1,221,576.50	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM	Oct. 14, 2020 2:00 PM	Oct. 15-16, 2020	Oct. 19-21, 2020	
9.Repair/Rehabilitation of 4 clrm.- BOLO NATIONAL HIGH SCHOOL, 90 CD	2,239,480.57	Sept. 1, 2020 2:00 PM	Oct. 1, 2020 2:00 PM M	Oct. 14, 2020 2:00 PM	Oct. 15-16, 2020	Oct. 19-21, 2020	